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IR
(AT 3 &7 IUSHT () & @IS () AT qrar-ed)
BRI R o R R

(Project Information for Project Inventory and Establishment

of National Project Bank)

A. General Information

Project Name

Project

ID/Code

Priority of | National Pride Project | |

Project Priority 1 (P1) | |
Priority 2 (P2) | |
Others | |
(For future project, indicate only if applicable)

Sector Transport / Urban

Development/Energy/Tourism/Irrigation
Infrastructure/Health/ Education/Industry/Others
(Please Specify) .....cooevvevnn vevvinnnnnnn.

Line Ministry

Implementing

Agency/Autho
rity

Contact
Person
(Name,
designation,
contact
number,

email)

Project Province(s) | i s

°®
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Location District(s) @ == 0z | s
Municipality(s)/Rural | .
Municipality(s) | o
Project Public (GoN) [ ] | Funding Source
Implementatio | | e
n Modality PPP [ | e
Type of PPP (BT,
Private BOOT, EPC&F, etc)
Domestic (100%)
Company Name
Private s e
Foreign (100%) :l .............................
Both (Domestic &l:l Domestic s %
Foreign): Foreign .............. %
(Please fill in this section
for both ongoing & future
projects)
B. Project Specific
B1: Briet | Please attach brief notes in the annex for B1 & B2.
Descriptio
n on of
project
including
salient
feature
B2:Justification

R0
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of project
selection
for
implement
ation
B3 : Project i. Under Implementation a) Tender and Contract
Status phase
Type of Contract: b) Ongoing/under
construction
Name of Contractor: BoQ
(Please insert a brief note on | EPC
current status of work)
ii. Future Project Turn key
(Please insert a brief note on
current status including name a) Desk Study
of agency/consultant
responsible for the study and b) Prefeasibility
the cost of study)
¢) Feasibility
d) DPR/DER
Is Project Development
Fund mechanism in place?
Yes
No
B4: Project i.  Preconstruction (Indicate Estimated/
Implement Activities Actual Date)
ation a) Required clearance | mm/yyyy

<1
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Schedule and Approval for

and implementation

Current form Federal/

Status Provincial/ Local
government(s) mm/yyyy

b) Government

Support if any | mm/yyyy
(VGF, Guarantees, | mm/yyyy

etc)
c) Design mm/yyyy
Completion mm/yyyy

d) Tendering and [ mm/yyyy
Contract Award mm/yyyy
d1) (Package 1)
d2) (Package 2) mm/yyyy
d3) (Package 3) mm/yyyy
d4) (Package 4)
e) Other  Activities | mm/yyyy
(Environment
clearance/ EIA, | mm/yyyy
SIA, Land
acquisition, etc.) mm/yyyy
ii. - Construction
a) Commencement
Date Estimated and
Actual
b) Completion Date
(Estimated)
iii. Project Milestones and
Critical Dates
(Please insert a brief Project

Implementation  Schedule

(PIS), if any an annex)

R
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Bs5.

B5.1

Project
Cost for
Impleme
ntation

Total

Project Cost

Original Estimate Dates of
Estimate

Revised Estimate (if any)
Revised Date

(For both ongoing and
future projects)

Actual Expenditure till FY

(Only for ongoing project)

Cost Estimate (USD):

Revised Cost Estimate

(USD):

Total in USD as of date:
Total in NPR as of date:

B5.2 Is break down of cost under major heading available?

Yes []

No []

If Yes, Provide summary of cost under major headings in B5.3

B5.3 Summary | Cost Foreign — Cost | Nepali Total
of Cost | Heading (FC) Rupees Cost in
under Component (NPR) NPR
Major Cost
Heading Compon
s ent

(Please indicate bias for Conver of FC into NPR)

C. Project Planning Arrangement

C1. Financing | GoN Share Percentage (%)

Structure ¥rar: 1y S (PP ———————
Ghants @000 | ssesesssssas
Private Equity | o
Others (Mezzanines, VGF, | ........cociiiinis
etc)

BE
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C2. Project Financing Status

Is the financing for the Project already in place?

Yes

[ |

If Yes, please answer section C3.

No [ ]

If No, what is the proposed plan for financing arrangement for the

project? (add a brief note)

C3. Sources of
Funding

For Government Project:
a) GoN
b) Internal Loan
c) External Source
Loan
Grant

For PPP and Private Project
a) Internal Loan
b) External Loan

c) Private Equity Foreign

Loan

d) Others

(Funding agencies and
their  contribution in
USD)

FundingAgency Fund

C4. Annual Financing Requirement

Please provide Actual/Proposed annual financing requirements of the

Project in annex.

D. Project Viability

D1. Economic | EIRR: | L %

Indicators NPV (@ Discount Rate): | ...oovvvnennnn.
2700l = 2T N [————

D2. Financial | FIRR: | .. %

Indicators NPV (@ Discount Rate): | ...ccceeenrennee
B/CRatioz 00| s
IRR on Equity: @ | scsssoamsiens

¥
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Payback Period

D3.

Social  Sector

Indicators

Cost Effectiveness

Employment Rate

B/C Ratio

E. Land Acquisition status & Resettlement (Fill in this part only if land

acquisition & resettlement is required)

Required land
(Ha)

Total

acquired

land till dates

(Ha)

Remaining
land to be
acquired (Ha)

E1. Land Acquisition

Status

a)

b)
c)
d)

Government

Land

i.  Forest

ii. Others
(Please
specify)

Guthi Land

Private Land
Other (Please

specify)

E2. For remaining land to be acquired, please mention the target date to

acquire: mm/yyyy
Please indicate issues in remaining land acquisition (if any): .............

E3. Resettlement Plan

for

Project

No. of
households

affected

of

remaining

<Y
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Affected Families | (HHs) relocated/ | HHs to be
(PAFs) resettled relocated/
resettled
F. Target Beneficiaries
Direct ~ (Number  of | Number and type
Household) of people who will
benefit directly
from the project.
Indirect  (Number  of | Number and type
Household) of people who will

benefit  indirectly

from the project.

G. Outcomes and Deliverables

Indicate final outcomes
tor the project in the
form  of  measurable
indicators which can be
for

used impact

assessment/evaluation

Identity the

outcomes (physical,

key

financial, etc.) and
pieces of work that
need to be

undertaken.

after  the project is
complete
H. Risk and Issues

Risks Mention key risk &
issues identified for
project
implementation
and successful

Key Issues completion (In 1-3

%
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major  risks &

issues).

I. Basis of Project Selection

I1. Is this Project/Scheme part of any master plan of the Sector?

Yes |:| No I:l

If Yes,
i.  Please submit available Master Plan Document.
ii. Has the Master Plan Document been approved?:lYes
No[__1]
ii.  If Yes, Name the approving Authority and date
Approving Authority: .......ccoee voviiiiinnns i
Approval Date: mm/yyyy
If No,
i On what basis (selection criteria) is the project selected (include
brief note)?

ii. Is the project derived from National Periodic Plan or any other
strategic document that establishes development priorities at
appropriate government authority (include brief note)?

iii. Is there any plan to develop Master Plan of the sector?

iv. If yes, be which date?

J. Remarks (if any)
K. From Received
Date and

Document Status

To be filled in by the | Document Received Date | dd/mm/yyyy

NPC

9
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